

## Annexure-2

## FORM OF TENDER - APPENDIX 7

## STAFFING SCHEDULES AND ORGANISATION CHART

The tenderer shall submit with his Tender a Project Management Plan and demonstrate that it has the following personnel for the key positions that meet the following requirements:

S. No.	Position	Minimum No. of staff Requirement	Qualification	Total work Experience (years)	Experience in the field of DRPC system	Deployment at Ahmedabad	
						Start	End
1.	Project Manager/Dy. Project Manager	1	B.Tech in E.E./E.E.E	7	3	NTP	UP to execution period of 9 months
2.	Design Engineer	1	B.Tech in E.E./E.E.E	5	3	NTP	Have to visit the site as per the GMRCCL requirement.
3.	Installation & Commissioning of Site Engineer	2 Team*	Diploma/B.Tech in E.E./E.E.E.	3	2	2 month after NTP	Till completion of commissioning and integration of works
4.	SCADA Design cum Installation & Commissioning Engineer	1 Team*	Diploma/B.Tech in E.E./E.C./E.E.E.	3	2	2 month after NTP	Till completion of commissioning and integration of works
5.	Field Service Engineer	2 no.	Diploma in E.E./E.E.E	2	1	To be available at site within the 24 hrs. of registration of complaint and as and when required for CAMC works of system.  Services to be provided from starting of DLP to till completion of CAMC period.	
6.	SHE Engineer	1	Diploma/B.Tech in any engineering discipline with the diploma certificate in Fire and Safety from the AICTE accredited university	3	1	1 month after NTP	Till completion of commissioning and integration of works

The Bidder shall submit the undertaking for deploying the personnels having the qualification and experience as mentioned in above table in case of award of tender as per deployment schedule.

Please note that in case GMRCL judges that the continuation of any person of the tenderer including its subcontractor (s) is not in the interest of project, a written notice will be given to tenderer, who has to promptly remove the person within a week. GMRCL can withdraw the approval of any persons at any stage during execution.

\* Team comprising of all necessary Engineering and Technical Staff and the team size shall be increased as per instructions of the Engineer in case the contractor is not able to achieve progress as per key dates.

Further, it is to be noted that, in case of non-deployment of above staff by the successful bidder as per deployment schedule, INR 1,00,000/- per Month penalty shall be imposed.

Successful bidder has to submit the attendance record of staff deployed at Ahmedabad office.

**SIGNATURE OF AUTHORIZED SIGNATORY  
ON BEHALF OF TENDERER**