

“Construction of 4.4 KM Elevated Viaduct and 03 Nos Stations (Including E&M and Excluding Architectural, Finishing & Roofing) from Saroli Metro Station to Surat HSR Metro Station Under Corridor - II in Connection with Surat Metro Rail Project Phase – 1 Extension”

Tender No.GMRC/CONS/VDCT+STNS/SURAT/PH-1 EXT./2026

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
1	1	NIT	1.1.3.1(v)(c) & App 19A, 1.1.3.1(v)(e) & App 28	6, 7, 37, 49	<p>NIT Clause 1.1.3.1(v)(e) stipulates: 'The tenderer... shall not have total amount of dispute in their pending litigation more than Fifty percent (50%) of the tenderer's net worth... The details of all pending litigation shall comprise of all pending arbitration cases and also all pending court cases... The amount of disputes shall also comprise of all the claim amount and also all counter-claim amount in such arbitration/court cases.'</p> <p>NIT Cl. 1.1.3.1(v)(c) requires performance certificates for ongoing/completed works, failing which performance is treated as unsatisfactory.</p>	<p>1. Please clarify that the 50% Net Worth litigation threshold under Clause 1.1.3.1(v)(e) will be evaluated based on admitted or adjudicated liabilities, and will exclude unadjudicated counter-claims filed by clients in pending proceedings.</p> <p>2. Please confirm that self-undertakings submitted in the prescribed format (Appendix 19A) will be accepted for ongoing projects where client issuance of formal certificates is pending.</p> <p>3. Please clarify whether the pending litigation threshold applies only to lead or major JV partners (holding 26% or more equity) pursuant to NIT Clause 1.1.3.1(v)(f).</p>	<p>(1) The tender conditions is self explanatory.</p> <p>(2) Refer Notes of Appendix - 19A.</p> <p>(3) The tender conditions is self explanatory.</p>
2	1	NIT	NIT, (g) Tender Security,	3	<p>(g) Tender Security* = INR 3.56 Cr.</p> <p>Tender Security is to be submitted either online through n procurement portal or e-Bank Guarantee (e-BG) from any schedule bank in India. No other mode of payment will be accepted.</p> <p>Note: Bidders to note that the payment of tender security shall be made from the account of bidder only. However, in case of JV/Consortium, the tender security can be either paid from JV/Consortium account or one of the constituent member of JV/Consortium.</p> <p>For further details, clause C18 of ITT may be referred.</p>	<p>As per the tender Conditions, an e-Bank Guarantee (e-BG) or FDR from any schedule bank in India. No other mode of payment will be accepted.</p> <p>However, we would like to request that accept Insurance Surety Bond issued by an IRDAI-registered insurance company as an alternative to the e-BG, to enhance liquidity of bidder. Further, we request you to provide Insurance Surety Bond format.</p>	<p>The option available for submission of EMD is E-BG and online payment through n-procurement portal only.</p> <p>Tender Condition Prevails</p>
3	1	ITT	F5.1	25	<p>The Performance Security required in accordance with Clause 4.2 of the GCC shall be for 5% of the Contract Price from the Scheduled commercial Bank in India in the currency in which the Contract Price is payable. The Performance Security shall be furnished to the Employer within 28 (Twenty eight) days of issue of the Letter of Acceptance.</p>	<p>1. Please clarify whether the Performance Security for the successful bidder is 5% of the Contract Price (per ITT Clause F5.1) or 10% (per NIT Clause 1.1.2(o) and GCC Clause 4.2).</p> <p>2. If 10% is required, please confirm that the bidder may submit two separate e-Bank Guarantees of 5% each under Option (ii) of GCC Clause 4.2, with the first 5% BG released within 28 days of the Taking Over Certificate being issued for the whole of the works pursuant to GCC Clause 4.2.3(i).</p>	<p>Refer SN 1 of Addendum no. 1</p>
4	1	ITT	Cl. C2.4 & C2.6(b) (Pages 12-13) vs. Vol 2: SCC Cl. 14.1(c) (Page 28)	12 & 13	<p>Change in Taxes/Duty: The Contract Price is excluding GST & Custom duties. The taxes (GST & Custom duties) as applicable will be paid as per the prevailing rate on reimbursement basis. The contractor shall maintain details of SGST/UTGST, IGST & CGST paid to Revenue Department of the respective state in which the work is carried out and submit the following :- I. Tax Invoice II. GSTR – 1 return filled with the respective authority or the form of return as amended by the Central/State Government time to time & copy of challans in regard to deposit tax. III. Certificate of the Chartered Accountant in regard to turnover of the contractor relating to GMRC project and deposit due taxes with respective tax authorities. IV. Relevant abstract of filled GSTR-1 return showing the details of relevant tax invoice submitted by the contractor.</p> <p>In view of above, the tenderers are advised to quote the price inclusive of all taxes (i.e. duties, levies, cess) except GST and Custom duties and all other incidental charges required to fulfil the tender conditions including statutory deduction viz., TDS towards Income Tax / GST/Labour cess etc. after considering clause C2.4, C2.5 & C2.6 above.</p>	<p>1. Please confirm that GMRC, as the Project Authority, will act as the Principal Sponsoring Entity and support the application for Chapter 98.01 Project Import registration.</p> <p>2. Please clarify whether actual customs duty and GST paid by the contractor will be fully reimbursed against statutory payment proofs (challans and tax invoices) if Customs Authorities do not grant concessional classification despite timely and proper application.</p> <p>3. Please confirm that no deductions or recoveries under SCC Clause 14.1(c) will be made from running bills if the delay or denial of duty exemption arises from administrative or regulatory decisions beyond the contractor's control.</p>	<p>Please refer C2.4 & C2.6 of Instruction To Tenderer.</p> <p>Tender condition prevails.</p>
5	1	ITT	Ann. 5	38	<p>Annexure 5: Resources Proposed For The Project – Plants & Equipments: 3. Launching arrangement for precast Box girder erection</p>	<p>We request authority to consider 1 no. instead of 3 nos. (Minimum no. of units of equipments required for the work) as the section for viaduct portion is 4.4 KM only.</p>	<p>No change in tender condition. Tender condition prevails</p>

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
6	1	ITT	Ann. 3	32	Annexure 5: Resources Proposed For The Project – Plants & Equipments: 7. Boom placer for concreting of adequate capacity	We request authority to consider 2 no. instead of 4 nos. (Minimum no. of units of equipments required for the work) as the section for viaduct portion is 4.4 KM only.	No change in tender condition. Tender condition prevails
7	1	ITT	Ann. 5	38	Annexure 5: Resources Proposed For The Project – Plants & Equipments: 12. Excavators	Since there is no requirement of earthwork in excavation hence, requirement of excavator is not needed, we request authority that the mandatory requirement of 5nos. excavators may be deleted.	No change in tender condition. Tender condition prevails
8	1	FOT	Cl. 12.1	15	Appendix 7-FOT, Annexure 3-Personnel of ITT, Annexure 4-	We understands that, at this tender stage, it is required to submit only the undertakings in the Prescribed formats of Annexures 3, and 4 , along with Annexure 7 of the FOT. We further understands that submission of CV soft the personnel indicated in Annexures 3, and Annexure 4 is not required at this stage. Kindly confirm.	Yes, your understanding is correct.
9	1	FOT	Cl. 12.1	18	Appendix - 10, - FOT, Annexure 5	We understands that at the tender stage, it is required to submit only the undertakings in the prescribed formats of Annexure 5 and Appendix-10 only. We further understands that submission of equipment purchase invoices, ownership documents, or consent/ commitment letters from equipment suppliers is not required at this stage. kindly Confirm	Yes, your understanding is correct.
10	1	FOT, GCC/SCC,	Liquidated Damages, Sr no. (iv), 8.7 & 14.15(b)	6, 54,81	(i) Liquidated damages shall be levied as given in Appendix 2B of Employer's Requirements for not achieving the respective key date. (ii) The maximum limit of Liquidated Damages shall be 10% of the total Contract Value.	We request you to delete Liquidated damages clause or alternatively reduce the maximum limit of liquated damages to 5% as is the practice for such magnitude and complexity of work.	No change in Tender Condition Tender Conditions Prevail
11	1 & 2	SHE manual & ITT	8.1, GI /004 & 21.1(b) 56.3 & Annexure-3A, 4	14, 101 & 38, 76-83 & 31-34	SHE Clause 8.1 & General Instruction GI/004 state: 'Contractor shall provide a training/workshop on safety, health & environment (SHE) to all its worker/staff/employees/sub contractors of at least 2 weeks (96 hrs.) at the time of induction.' SHE Cl. 21.1(b) prohibits Tractor Transmission Type Pick & Carry Hydra cranes (1st generation). SHE Cl. 56.3 imposes penalties for manpower shortages, while ITT Annexure 3A prescribes separate monthly penalties (up to INR 3 Lakhs/month) for key personnel non-deployment.	1. Please clarify whether the initial SHE induction under GI/004 can be structured as an intensive 1-day (8-hour) core site training covering hazards, PPE, and emergency procedures, reinforced through daily toolbox talks and periodic on-site refresher sessions. 2. Please confirm that penalties for non-deployment of personnel will not be levied twice under both ITT Annexure 3A and SHE Clause 56.3 for the same positions. 3. Please clarify whether a 90-day mobilization grace period from the Commencement Date will apply before non-deployment penalties take effect for site engineers and junior safety supervisors under ITT Annexure 3A.	1. As per tender condition. 2. As per decision of Engineer in-charge. 3. As per tender condition.
12	1 & 2	FOT, GCC,	Advance payment, Sr no. (vi), 14.2	6, 72	Mobilisation Advance shall be limited to 5% of Accepted Contract Amount payable in two equal instalments. The first instalment shall be paid after mobilization has started and next instalment shall be paid after satisfactory utilization of initial mobilization i.e., establishment of office, setting of casting yard and installation of Batching Plant.	We request to modify this clause as below: Mobilisation Advance shall be limited to 10% of Accepted Contract Amount payable in two equal instalments. The first instalment shall be paid after mobilization has started and next instalment shall be paid after satisfactory utilization of initial mobilization i.e., establishment of office, setting of casting yard and installation of Batching Plant.	No change in Tender Condition Tender Conditions Prevail
13	1 & 2	FOT, GCC,	Advance payment, Sr no. (vi), 14.2	6, 73	Plant and Machinery Advance shall be limited to 5% of Accepted Contract Amount. This Advance shall be paid interest free against acceptable Bank Guarantee from a scheduled commercial bank in India. The value of Bank Guarantee taken towards Security of "Plant & Machinery Advance" shall be 100% of the Advance taken by the Contractor and shall be in the form annexed to the Contract Data or in another form approved by the Employer. This Advance is payable against Plant, Equipment and Machinery, provided the same have reached the site or in the case of new items meant specifically for the work, firm purchase order has been placed and the invoices received. The Advance will be given only if the Plant/Machinery has been purchased for this Contract and not for those which are already in the books of the Contractor. The Contractor shall submit a certificate from Chartered Accountant that the Plant / Machinery against which the Advance is being claimed was not in the books of the Contractor before award of Contract.	We request to provide Plant and Machinery Advance shall to 10% of Accepted Contract Amount to reduce the financial burden and maintain smooth cash flow.	No change in Tender Condition Tender Conditions Prevail

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
14	1 & 2	NIT, IIT FOT GCC	Contract data, Performanc e Security	4,25,6, 26	The Performance Security will be in the form of E Bank guarantee (e-BG) in the amount(s) of 10 % percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted Contract Amount. Performance Security shall be valid till defect liability period.	Performance security mismatch: NIT, FOT and GCC 4.2 say 10%, but ITT clause F5.1 says 5% and 28 days (GCC says 30 days) Further, We request that the Performance Security to be submitted, shall be 3% of the Accepted Contract Amount to maintain cashflow. We understand that in several ongoing and recently executed big infrastructure projects under other departments and agencies (such as NHAI, MORTH, various Metro Projects), the concerned authorities have accepted Surety Bonds in place of BGs for similar purposes, including the release of withheld payments, retention etc. This practice has not only eased the cash flow burden on the contractors but has also accelerated project execution timelines by enabling efficient financial planning. Thus, we request your kind consideration for accepting the submission of an Insurance Surety Bond in place of the Bank Guarantee for Performance Security by the Contractor. Further, we request you to provide Insurance Surety Bond format for Performance Security.	Refer SN 1 of Addendum no. 1
15	1 & 3	ITT & ER	A7.6, 2.1(u) & 2.13	7, 15 & 70	ER Clause 2.13 states: 'Utility identification at foundation locations will be done by the contractor... Contractor shall be paid for diverting the utilities under relevant Schedule. No payment shall however be made for supporting the utilities during course of work.' ITT Clause A7.6 states: '...if any utilities are met, the contractor shall temporarily support or temporarily divert the same at his own cost in case if this is not possible as decided by Engineer, then the same will be permanently diverted. The payment will be made under respective items in the BOQ...'	1. Please provide verified utility mapping drawings for the 4.4 km corridor identifying charted utilities at all proposed pier and station foundation locations. 2. Please clarify how temporary hanging, propping, and structural support of live utilities will be measured and paid if utility owners do not permit immediate permanent diversion. 3. Please confirm that delays in obtaining utility diversion approvals, tree felling clearances, or power shutdowns from public authorities (SMC, DGVCL, Gujarat Gas, Forest Dept.) will be recognized as 'Delays Caused by Authorities' under GCC Clause 8.5, entitling the contractor to an Extension of Time without liquidated damages.	1. Please refer clause 2.13 under Employer Requirement - Functional. 2. Please refer clause 2.13 under Employer Requirement - Functional. 3. As per contract provisions.
16	2	GCC & SCC	14.2 & 18.6	72-74 & 29, 33	GCC Clause 14.2 provides for a 5% Mobilisation Advance (interest-free against BG) and a 5% Plant & Machinery Advance. SCC Clause 14.2 inserts: 'a.1 No advance shall be given after 40% of the Original Contract Amount has been paid.' SCC Clause 18.6 stipulates: 'First Running on Account Bill and Advances such as mobilization advance, plant & machinery advance... shall not be released unless Contractor has taken all insurance policies in terms of clause 15 of GCC & Appendix-1 of FOT.'	1. Please clarify whether the initial 2.5% instalment of Mobilisation Advance can be released within 21 days of submitting the Advance Payment Bank Guarantee (as per GCC Clause 14.2), independently of the 42-day timeline for submitting final insurance policies. 2. Please clarify whether the Plant & Machinery Advance will be available against irrevocable purchase orders and proforma invoices for heavy launching equipment and specialized piling rigs during manufacture, prior to physical delivery at site. 3. If project completion is extended due to Employer delays or pending ROW, please confirm that penal interest (SBI MCLR + 3%) will not be applied to unrecovered advance balances under GCC Clause 14.2.	No Change in Tender Condition. Refer SN 4 of Addendum no. 1
17	2	SCC (part A & Part- B)	14.6, 14.7 & 14.6	5-6 & 29- 30	SCC Part A Clause 14.6 states: '(a) Preliminary scrutiny and certification of 80% of invoice within 14 days... final scrutiny of balance 20% within next 28 days. (b) Next 80% interim payment shall be made only after 100% payment of previous to preceding interim payment certified has been paid...' SCC Part B Clause 14.6 states: 'The Engineer may withhold any amount up to one hundred (100%) of the certification at its discretion in the event that the monthly progress report... is missing any of the information...'	1. Please clarify how SCC Clause 14.6(b) will operate in practice, and confirm that monthly interim bills will be processed on a rolling cycle so that pending scrutiny of a previous 20% balance does not hold up the 80% payment of subsequent bills. 2. Please clarify whether withholding for missing reporting details under SCC Part B Clause 14.6 can be capped at a reasonable, fixed amount (e.g., INR 1,00,000) rather than withholding the entire certified construction payment. 3. Because the benchmark financing rate was left blank in the SCC Contract Data, please specify the exact interest rate applicable to delayed payments under GCC Clause 14.8.	(1) Tender clause is self explanatory. (2) Tender Conditions Prevails. (3) Refer SCC, Clause 14.8 of Part A.

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
18	2	SCC Part B, GCC, NIT	15.2, 15.3 & 1.1.3.1 (i)	34 & 82-83 & 5	<p>SCC Additional Clause (Page 34) and GCC Clause 15.3 state: 'In case the contractor fails to adhere to the agreed programme of work by margin of 10% of the stipulated period or 21 days, whichever is earlier... Employer at its sole discretion may terminate only part of the contract also by taking out some part of the total scope of work and may complete... at the risk and cost of the Contractor.'</p> <p>NIT Cl. 1.1.3.1(i) also allows part termination of individual JV members and forfeiture of their proportionate BG.</p>	<p>1. Please clarify whether partial termination and scope off-loading can only occur after the Engineer issues a formal 30-day Notice to Correct under GCC Clause 15.1, and only if the delay is solely due to contractor default.</p> <p>2. Please confirm that no scope off-loading will be initiated while an application for an Extension of Time under GCC Clause 8.4 is pending evaluation by the Engineer.</p> <p>3. Please explain how partially completed works will be measured and valued up to the date of any partial termination to safeguard the contractor's earned entitlements.</p>	<p>The tender clause is self explanatory.</p> <p>Also, refer Clause 15.2 of GC</p>
19	2	GCC & SCC Part A	20.9, 20.10 & 20.9	99-100 & 6	<p>GCC Clause 20.9 states: '...The Employer shall provide a panel of three arbitrators which may also include GMRC officers for the claims upto Rs. 5 million and a panel of five Arbitrators which may also include GMRC officers for claims of more than Rs. 5 million... The Contractor shall have to choose the sole Arbitrator from the panel of three and/or one Arbitrator from the panel of five...'</p> <p>GCC Clause 20.10 states: 'Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part of the money for any period, till the date on which the award is made.'</p>	<p>1. Please confirm whether the arbitrator panel under Clause 20.9 will consist exclusively of independent, neutral candidates (such as retired High Court/Supreme Court Judges or senior independent experts) having no past or present association with GMRC, in compliance with Section 12(5) of the Arbitration Act.</p> <p>2. Please clarify whether GMRC will modify Clause 20.10 to allow reasonable interest on awarded claims in accordance with Section 31(7) of the Arbitration and Conciliation Act.</p> <p>3. Please confirm that CCIE conciliation proceedings under GCC Clause 20.7 are capped at a maximum of 60 days, after which either party may initiate arbitration without further procedural preconditions.</p>	<p>The tender clause is self explanatory.</p> <p>Tender Condition Prevails</p>
20	2 & 3	SCC, GCC, ER	2.1, 2.1 & App 2B	4, 19, 97	<p>SCC Part A Sub-Clause 2.1 states: 'The Employer shall give the Contractor right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3...'</p> <p>ER Appendix 2B mandates Key Date KD-3 (10 weeks from Commencement): 'Completion of road widening, Erection of Barricades... for a length of 1.5 Km (including station portion) to start piling work.'</p>	<p>1. Please provide a clear, date-bound stretch-wise schedule for site possession and ROW handover for both the 4.4 km viaduct and the 3 station areas (Kalptaru, Antroli, and Surat HSR).</p> <p>2. Please confirm what percentage of continuous, encumbrance-free ROW will be physically handed over on the Commencement Date so the contractor can achieve KD-3 within 10 weeks.</p> <p>3. Please clarify whether delays in handing over clear ROW against the agreed baseline programme will entitle the contractor to an Extension of Time under GCC Clause 8.4 and reimbursement of verified idle plant and machinery costs under GCC Clause 2.1.</p>	<p>1. Please refer clause 2.1 of GCC/SCC Vol-II.</p> <p>2. Please refer clause 2.1 of GCC/SCC Vol-II.</p> <p>3. As per provisions in clause 2.1 of GCC/SCC Vol-II & relevant tender condition(s).</p>
21	2 & 3	SCC, GCC, ER	4.10, 4.12, ER App 14	17, 32, 140-146	<p>SCC Clause 4.10 deletes GCC Clause 4.10 and stipulates: 'The Geotechnical and other related data provided by the Employer are based on the investigation conducted by GMRCL and are for reference purposes only... Any change in design or construction methodology later during execution on account of change will be borne by the Contractor. The Contractor shall not be relieved from any risk or obligation...'</p> <p>Conversely, GCC Clause 4.12 provides contractual relief for Unforeseeable Physical Conditions.</p>	<p>1. Since foundation designs and termination depths are set by GMRC's DDC, please clarify whether changes in pile depths, socketing in hard rock, or unforeseen sub-surface strata differing from Appendix 14 logs will be measured and paid under BOQ rates or treated as Variations under GCC Clauses 12 and 13.</p> <p>2. Please confirm that SCC Clause 4.10 does not take away the contractor's right under GCC Clause 4.12 to seek time and cost relief if unforeseeable physical ground conditions or obstructions are encountered during execution.</p>	<p>1. Measurement & payments shall be as per work done & approved drawings.</p> <p>2. As per tender conditions.</p>
22	2 & 3	GCC & ER	13.8 & 2.1 (i)	69-71 & 13	<p>GCC Clause 13.8 provides the Price Variation Formula: $V = VI + Vs + Vc + Vf + Vm$, where Labour $p=0.22$, Steel $q=0.25$, Cement $r=0.15$, Fuel $s=0.05$, Machinery $t=0.18$, and Fixed component = 0.15. Steel component (Vs) is governed by the CPWD Index for Reinforcement bars (TMT-500). Sub-clause (i) states no PVF applies to extra items. Sub-clause (ii)(b) freezes indices during delays attributable to the contractor.</p>	<p>1. Please clarify whether High-Tensile prestressing strands and structural steel for the Railway Open Web Girder Bridge will be adjusted under the Steel component (Vs) using the CPWD TMT index, or whether a dedicated structural steel / WPI index will be notified.</p> <p>2. Please confirm whether the Base Date for indices under GCC Clause 13.8 is set at 28 days prior to the latest date of bid submission, in accordance with GCC Clause 1.1.3.1.</p> <p>3. Please confirm that if an Extension of Time is granted under GCC Clause 8.4 for reasons not attributable to the contractor, price variation will continue to be paid using prevailing market indices during the extended period without freezing.</p>	<p>1. As per provisions under GCC clause 13.8.</p> <p>2. As per price variation formula mentioned under GCC clause 13.8.</p> <p>3. As per GCC clause 13.8 (ii).</p>

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
23	2 & 3	GCC, SCC & ER	8.7 & App 2B	25 & 97-100	<p>SCC Clause 8.7 provides for Liquidated Damages (LD) on Key Dates as set out in ER Appendix 2B, up to a maximum of 10% of the total Contract Value.</p> <p>ER Appendix 2B sets out 15 Key Dates for Viaduct, 7 for Stations, and 8 for E&M, each with LD at 0.01% of section/contract value per week of delay.</p> <p>Note 2 of ER Appendix 2B states: 'The LD levied for not achieving the intermediate Key Dates are refundable if the work as a whole is completed within last key date...'</p>	<p>1. Please clarify whether intermediate Key Date performance will be tracked through catch-up programs without cash deductions from monthly bills, provided overall project completion remains on schedule.</p> <p>2. If intermediate LD is deducted from a running bill, please confirm that the withheld amount will be reimbursed in the next bill once the contractor recovers the schedule, rather than held until overall completion at Month 24.</p> <p>3. Please confirm that no liquidated damages will be levied on intermediate Key Dates when delays stem from external causes, such as delayed GFC drawings, utility issues, or delayed site access.</p>	<p>1. As per tender condition.</p> <p>2. As per tender condition.</p> <p>3. As per tender condition.</p>
24	3	ER	2.4, 11 & App - A, A2	7-10 & 20	<p>ER Clause 2.4 (Interface Matrix Note 3) states: 'The cost of delay in execution to participating contractor shall be recover from leading contractor if a key date of participating contractor is delayed due to Leading contractor.'</p> <p>ER Clause 11(1) makes the contractor responsible for coordination with Designated Contractors, Civil Contractors, Utility Agencies, and System-Wide Contractors.</p>	<p>1. Please clarify whether all interface dimensions, penetrations, block-outs, and embedded plates required by System Contractors are finalized in the tender drawings, or whether updated interface drawings will be issued during execution.</p> <p>2. If designated system contractors are not appointed in time to provide interface inputs before casting pier caps, station slabs, or viaduct segments, please confirm that the contractor may proceed strictly as per approved DDC drawings, with any subsequent modifications paid as Variations.</p> <p>3. Please clarify whether GMRC will protect the Civil Contractor from delay claims by other contractors when delays result from late award of system contracts or delayed GFC drawings.</p>	<p>1. Please refer Clause 2.4 of Employers Requirement - Functional specifications.</p> <p>2. As per Engineer in-charge & contract provisions.</p> <p>3. Please refer Clause 2.4 of Employers Requirement - Functional specifications.</p>
25	3	ER	App 2A & 2.10	96 & 68	<p>ER Appendix 2A states: 'GMRC will provide approx. 6 hectare land within 25 Km radius of work site for establishing the casting yard... The 60 percent of land shall be vacated within 3 months of achievement obligation of key date (for Completion of erection of Box/U/I Girder).. and balance 40% land shall be handed over after clearance of site within 3 months of TOC... In the event of failure to vacate, rent up to 20 percent of latest jantri rate per annum... may be charged at the discretion of Employer...'</p>	<p>1. Please provide the location, survey numbers, coordinates, and handover condition of the 6 hectare casting yard plot.</p> <p>2. Please confirm whether the transport route between the allocated casting yard and the Saroli-Surat HSR alignment has been vetted by Surat Traffic Police and Road Authorities for heavy multi-axle trailers during workable hours.</p> <p>3. Please confirm that the casting yard plot will be handed over within 15 days of the LOA free of encumbrances, and that no Jantri rent penalty will apply during any approved Extension of Time.</p>	<p>1. Please refer Appendix 2A: Employer Requirement - Construction specifications.</p> <p>2. Scope as per tender condition.</p> <p>3. As per Appendix 2A: Employer Requirement - Construction specifications and GCC/SCC tender condition.</p>
26	3	ER			Part 2.1-A Employer's Requirements – Construction Specifications: Appendix 2A: Works Areas	We request authority to share exact location/coordinate of the casting yard location & dumping site to desire lead for transportation. This will help to evaluate pricing cost estimation.	Please refer Appendix 2A: Employer Requirement - Construction specifications.
27	3	ER	Appendix 2A, Work Areas,	96	<p>GMRC will provide approx. 6 hectare land within 25 Km radius of work site for establishing the casting yard. The contractor is solely responsible to establish the casting yard, batching plant, fabrication yard, work areas, offices etc. and other facilities without any liability and/ or additional cost to the Employer. Casting yard layout is to be developed by the contractor as per the land provided by the GMRC, in line with the DWP prepared by the contractor and as approved by the Employer/Engineer.</p> <p>The contractor shall establish yard to meet key dates schedule and follow other limitations on minimum tree cutting etc and in case the Engineer is satisfied that such layout needs more or less land to meet minimum facilities layout, around +/- 10 % land may be considered for allotment. The 60 percent of land shall be vacated by the contractor within 3 months of achievement obligation of key date (for Completion of erection of Box/U/I Girder including casting of deck slab & erection of Precast parapet) and balance 40% land shall be handed over to GMRC after clearance of site within 3 months of issuance of Taking over certificate and issuance of completion certificate. In the event of failure of contractor to vacate the land by specified date, the rent up to 20 percent of latest jantri rate per annum on pro-rata basis without indexation, notified by Govt of Gujarat, for the land in possession of the contractor, may be charged at the discretion of Employer or actual cost to be borne by the GMRC for delay in vacating the leased land by GMRC..</p>	We appreciate the provision made by the Employer for the Casting Yard Land, however, it is requested that the land shall be made available to the Contractor throughout the Project Completion period including the Extensions if any, unconditionally. The part handing over of the land after completion of the respective KDs shall disrupt the other activities at the Casting yard and thereby may delay the time lines of the prestigious project.	No change in tender condition. Tender condition prevails

SN	Vol No.	Vol. name	Clause No.	Page No.	Tender Condition	Bidder's Query	GMRC's Clarifications, dated: 17/10/2026
28	3	ER (Functional)	Utilities, Cl. 2.0, 2.1, 2.13 and 2.14	70	Utility identification at foundation locations will be done by the contractor and in case utility(s) is encountered or obligatory requirement is to be met out; the client may modify the span configuration at such location out of the standard spans configuration provided in the tender drawing to save the utility (i.e.) or to meet obligatory requirements within the accepted price. Shifting of utility (i.e.) would be done only in exceptional cases where in the opinion of the Engineer no other option is available. Contractor shall be paid for diverting the utilities under relevant Schedule. No payment shall however be made for supporting the utilities during course of work.	We request that the delays if any by the Utility shifting agency shall not be attributable to the Contractor. It is presumed that getting necessary permissions from various utility agencies, tree Authority permissions, Traffic permission is in the Employer's scope. Encroachment/Encumbrance free land shall be provided by the Employer. Further, it is requested that the charted/uncharted Utility network drawings shall be provided to the Contractor in advance for competitive bidding process. We understand that necessary statutory permission for shifting of HT lines, Electrical towers, trees, U/G HT cables if any shall be accorded by the Employer. Kindly confirm	Please refer clause 2.13 under Employer Requirement - Functional.
29	3	ER (Functional)	2.1, (e)	13	The Viaduct superstructure will consist of precast prestressed (posttensioned) Box-girders, I-girder, pie-girder, RCC deck slab and pre-cast parapets.	Kindly confirm instead box Girder can we used U-type Girder.	Please refer tender drawings. Work to be done as per approved drawings.
30	5	Tender Drawings			ANNEXURE 1: PLAN AND PROFILE SYSTRA / GMRCCL / METRO / DPR / 2024 / ARSD Sheet: 01 TO 06	We request authority to provide Span Arrangement Details as well as share the AutoCAD Drawings of GAD.	Span Arrangement Details and Autocad files will be shared to successful Bidder.
31	5	Tender Drawings			DRAWING LISTS	We request authority to provide U/I/T/L/Pi girder drawings details and the specific locations for use of U-Girders and Box Segments.	Requested details will be shared to successful Bidder.
32	5	Tender Drawings			DRAWING LISTS	We request authority to provide OWG at railway crossing drawings and span details.	Requested details will be shared to successful Bidder.
33	5	Tender Drawings	Drawings	2	Tender Drawings	Kindly confirm and provide the AutoCAD files of all GAD drawings and KMZ file.	Autocad and KMZ files will be shared to successful Bidder.
34	6	BOQ			Schedule A - General	We request authority to kindly clarify the discrepancy observed in BOQ Schedule A, Item No. 1, wherein the stated Quantity (4.40) multiplied by the quoted Rate does not correspond with the indicated Amount.	Refer SN 13 of Addendum no. 1
35	6	BOQ			Schedule B3 – Precast Concrete Work	We request authority to kindly clarify whether the proposed structure is Segmental Girder or U-Girder for Item No. 16. The quantity given for U-Girder in item no. 16 is 100cum only whereas you have mentioned casting bed for U-Girder 46 nos. in item no. 1(a). Please clarify.	Refer SN 14 of Addendum no. 1
36	6	BOQ			Schedule B3 – Precast Concrete Work	We request authority to kindly clarify transportation and lifting of the precast parapet are mentioned under the casting item. As transportation of the precast parapet is payable separately under the transportation item, for Item No. 18 & 19.	Refer SN 15 & 16 of Addendum no. 1
37	6	BOQ			General	We understand the rates to be quoted without GST. Please clarify.	Please refer ITT cl. 2.6 (b), BOQ Preamble S.N 25, BOQ Annexure-1 Note no. 3 Also, Refer SN 11 & 12 of Addendum no. 1
38	--	--	--	--	General	Please confirm land acquisition status, Will the 4.44 km stretch be handed over as a single encumbrance-free site, or will there be a phased handover?	Please refer clause 2.1 of GCC/SCC Vol-II & relevant tender condition(s).