“Construction of 4.4 KM Elevated Viaduct and 03 Nos Stations (Including E&M and Excluding Architectural, Finishing & Roofing) from Saroli Metro
Station to Surat HSR Metro Station Under Corridor - Il in Connection with Surat Metro Rail Project Phase — 1 Extension”

Tender No.GMRC/CONS/VDCT+STNS/SURAT/PH-1 EXT./2026

ADDENDUM NO: 1, DATED: 17-10-2026

S.N. | Vol

no.

Vol.
name

Clause No.

Page
no.

Clause Description (relevant portion) as existing in the Bid Documents

Clause Description (relevant portion) as amended now to be read as

ITT

F 5.1

25

The Performance Security required in accordance with Clause 4.2 of the
GCC shall be for 5% of the Contract Price from the Scheduled
commercial Bank in India in the currency in which the Contract Price is
payable. The Performance Security shall be furnished to the Employer
within 28 (Twenty eight) days of issue of the Letter of Acceptance...........

The Performance Security required in accordance with Clause 4.2 of the
GCC shall be for 10% of the Contract Price from the Scheduled commercial
Bank in India in the currency in which the Contract Price is payable. The
Performance Security shall be furnished to the Employer within 30 (Thirty)
days of issue of the Letter of Acceptance.........

SCC,
Part B

13.3.1

New Clause Added

Subclause 13.3.1 Variation in the Bill of Quantities in GCC is replaced with
the following entirely.

Refer Annexure - 1 to Addendum no. 1
(The changes are highlighted in Red Font)

SCC

14.12

New Clause Added

Subclause 14.12 Discharge in GC is replaced with the following entirely.

14.12 Discharge - At the time of submission of the Final Statement, the
Contractor shall also submit a discharge confirming that the amount stated in
the Final Statement represents full and final settlement of all monies due to
the Contractor under or in connection with the Contract. The Contractor shall
further confirm the closure of all tax liabilites and import/customs duty
obligations falling under its responsibility.The discharge may stipulate that it
shall become effective upon receipt by the Contractor of the Performance
Security and payment of the outstanding balance of the amount stated in the
Final Statement. In such a case, the discharge shall become effective on the
date on which the above conditions are fulfilled.

The No Dues Certificate shall be submitted in the format prescribed in the
specimen enclosed as an Annexure, duly notarized by a Notary Public.(Refer
Annexure - 5 of Addendum no. 1)

SCC

14.2

29

14.2 Advance Payment

Subclause 14.2 Advance Payment is replaced with the following entirely.

Refer Annexure - 2 to Addendum no. 1
(The changes are highlighted in Red Font)
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S.N. | Vol Vol. Clause No. | Page Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as
no. | name no.
5 3 ER [Appendix 2A[ 96 |GMRC will provide approx. 6 hectare land within 25 Km radius of work| GMRC will provide approx. 5 hectare land within 25 Km radius of work site
"Work site for establishing the casting yard. for establishing the casting yard.
Areas"
6 4 |[TS - CivillAPPROVED/| 360 [Approved Manufactures / Suppliers - Civil Works Approved Manufactures / Suppliers - Civil Works
LIKELY
MANUFACT SN 5, Admixtures SN 5, Admixtures
URERS/SUP M/s. Normate India Pvt. Ltd. is added.
PLIERS,
Table S.N 5
7 4 |TS - Civil| APPROVED/| 362 |Approved Manufactures / Suppliers - Civil Works Approved Manufactures / Suppliers - Civil Works
LIKELY
MANUFACT SN 28, Aiquid polymer membrane waterproofing SN 28, Aiquid polymer membrane waterproofing
URERS/SUP M/s. Normate India Pvt. Ltd. is added.
8 4 |[TS - CivillAPPROVED/| 363 |Approved Manufactures / Suppliers - Civil Works Approved Manufactures / Suppliers - Civil Works
works LIKELY
MANUFACT SN 32, Testing labs SN 32, Testing labs
URERS/SUP Mettest Engg Services LLP. is added.
PLIERS,
9 5 | Tender Tender - |Tender drawings from S.N 18, 19, 20, 21, 22, 23, 24, 25, 27, 28, 29 Tender drawings from S.N 18, 19, 20, 21, 22, 23, 24, 25, 27, 28, 29 replaced
drawings| drawings as per Annexure - 3 of Addendum - 1
S.N 18, 19,
20, 21, 22,
23, 24, 25,
27, 28, 29
10 | 5 | Tender - - |- E&M Drawings
drawings
Refer Annexure - 4 to Addendum no. 1
11 6 BoQ |[PREAMBLE| 2 [5. The ratesin BOQ are exclusive of GST (18%) and all other Taxes and |The rates in BOQ are exclusive of GST (18%) and custom duties but
, SN 5 cess, ocrtoi etc. as on date of submission. including all other Taxes and cess, octroi etc. as on date of submission.
12| 6 BoQ Note, 3 8 |The bidder’s quote to be filled in Annexure — 1 (i.e. Summary Sheet of Bill[ The bidder’s quote to be filled in Annexure — 1 (i.e. Summary Sheet of Bill of]
of Quantity), it should be exclusive of all taxes (GST & Custom duties). Quantity), it should be exclusive of GST & Custom duties.
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S.N. | Vol Vol. Clause No. | Page Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as
no. | name no.
13 ] 6 BoQ Item no. 1 9 — - - — - '
Item Description Unit Rate | Quantity | Amount (Rs.) Item Description Unit Rate | Quantity | Amount (Rs.)
1 (Surveying for verifying alignment, marking pier location,| KM 3,648.50 441 3,68,053.40 1 |Surveying for verifying alignment, marking pier location, KM 83,048.50 44] 3,68,053.40
vertical & horizontal clearances and establishing vertical & horizontal clearances and establishing
triangulation points and bench marks for the elevated triangulation points and bench marks for the elevated
corridor including corrections, if any........... corridor including corrections, if any...........
14 | 6 BOQ ([Schedule B3| 29 |A. Casting bed for U -girder - 36 nos. A. Casting bed for Box Girder - 3 nos. short bed and 3 nos. long bed
- Precast B. Casting bed for pier cap - 8 nos B. Casting bed for | girder, pie-girder - As per requirement
Concrete C. Casting bed for | girder - 6 nos. | Girder C. Casting bed for Pier-Arm, L-girder, T-girder - As per requirement
Work, Item D. Batching plant capacity should be minimum 60 cum/hour & 30|D. The batching plant capacity should be minimum 1 no 60 cum/hour & 1 no
no. 1a cum/hour 30 cum/hour
The payment of this item shall be made as under The payment of this item shall be made as under
A. Developing access -10% A. Developing access -10%
B. Establishing bed for U grider, | girder, pier cap and gantries - 40%. B. Establishing bed for Box, | girder, etc. and gantries - 40%.
C. Establishing of batching plant, labs, office - 30% C. Establishing of batching plant, labs, office - 30%
D. Completion of full facilities as approved by engineer -20%. D. Completion of full facilities as approved by engineer -20%.
The amount shall be paid against the indemnity bond. The amount shall be paid against the indemnity bond.
15| 6 BOQ ([Schedule B3| 36 |Providing M40 grade reinforced cement concrete (as per techinical|Providing M40 grade reinforced cement concrete (as per techinical
- Precast specification) for concreting, curing, transporting, lifting, installing|specification) for concreting, curing of precast parapet. The cost includes
Concrete precast parapet over Deck slab on both side of viaduct, including|shuttering, scaffolding, special adjustable props for alignment of units,
Work, Item transition span as per the drawing in all precast psc I-girder/steel girderfmoulds, providing cut outs, bolts & inserts for fixing signalling mast, curing,
no. 18 spans (straight or curved), with all leads. The cost includes shuttering,|required dosage of admixture for concrete, all handling, and fixing in position,
scaffolding, special adjustable props for alignment of units, moulds,|etc. complete with cast in situ stitch concrete of same grade. Rate includes
providing cut outs, bolts & inserts for fixing signalling mast, curing,|cost of providing grooves/logo of client if required (the ribs/grooves/logo in
required dosage of admixture for concrete, all handling, and fixing in|shutter if required, shall be as per drawing).
position, etc. complete) with cast in situ stitch concrete of same
grade.Note: Payment at 50% of accepted rate on casting and Balance
50% on completion of erection, stitch concrete and related works. Rate
includes cost of providing grooves/logo of client if required (the
ribs/grooves/logo in shutter if required, shall be as per drawing).
16 | 6 BOQ ([Schedule B3| 36 |Transportation, erection and installation of precast parapets|Transportation, erection and installation of precast parapets over
- Precast over already erected superstructure(psc i- girder/steel girder portion)|already erected superstructure(psc i- girder/steel girder portion) conforming
Concrete conforming to required lines, grades and dimension complete as per|to required lines, grades and dimension complete as per drawings and
Work, Item drawings and specifications including cast in situ stitch concrete of same|specifications. The weight shall be calculated assuming concrete density of|
no. 19 grade including cast in situ stitch concrete of same grade. The weight|2.5 t/m3. Shifting within the site/yard is the responsibility of the contractor and
shall be calculated assuming concrete density of 2.5 t/m3. Shifting within|shall not be paid separately
the sitel/yard is the responsibility of the contractor and shall not be paid
separately

Tender No.GMRC/CONS/VDCT+STNS/SURAT/PH-1 EXT./2026

Page 3 of 3



