

“Engagement of Detailed Design Consultancy Services for extension of North- South Corridor from Motera Stadium (Ch: 17343.443) to Mahatma Mandir (Ch: 39484.360) and extended GNLU- GIFT City Corridor Elevated Viaduct & Elevated Metro-Rail Stations – (Twenty Two Numbers) including viaduct portion within the station and transition spans on either side of the stations and DEPOT cum Workshop at Indroda under Metro Rail Project- Phase -2, hereinafter referred as “DDC Services for Ahmedabad MRTS-PH-II”							ADDENDUM NO: 2, DATED: 17-11-2018
TENDER NOTIFICATION No: MEGA/DDC/ELEV-VDCT-STNS & DEPOT/N-S/PH-2/2018, Dated: 21 st Sept., 2018							
Sr. No.	V. No	Section	Page No.	Clause No / Appendix	Paragraph / Line	Clause Description (relevant portion) as existing in the Tender Documents	Clause Description (relevant portion) as amended now to be read as
1.	1	NIT	4 of 18	1.1.2 Key Detail	7 th Row of the Table	Date of issue of Tender Document On all working days between 28-09-2018 to 20-11-2018 , (11AM to 6PM) and on 22-11-2018 (11AM to 12 noon)	Date of issue of Tender Document On all working days between 28-09-2018 to 03-12-2018 (11AM to 6PM) and on 04-12-2018 (11AM to 12 noon)
2.	1	NIT	4 of 18	1.1.2 Key Detail	11 th Row of the Table	Last Date of Submission of filled-in Tender by Tenderer 22-11-2018 by 3:00 PM (IST) only	Last Date of Submission of filled-in Tender by Tenderer 04-12-2018 by 3:00 PM (IST) only

Sd/- (Snehal Shah) Sr. DGM – Civil & Proc.	Sd/- (Sahadeva Singh) Director – P&P
--	--