
ADDENDUM NO: 2, DATED: 30/09/2026

S. 

N.

Vol Vol. 

Name

Clause Page 

no.

Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as 

1 1 to 3 NIT, 

ITT, 

FoT, 

SoW, 

GCC & 

SCC,

Fin. 

Package

 -  - Detailed Design Consultancy Services for Metro cum RRTS Hybrid Corridor

from APMC Metro Station to Rakhial Metro Station, Elevated Viaduct (14.5

km), Elevated Station (11 Stations) including viaduct portion within the

Stations and transition spans on either side of the Stations (Phase - 3C1) in

connection with Ahmedabad Metro Rail Project, Phase - 3”

Detailed Design Consultancy Services for Metro Corridor from APMC 

Metro Station to Nehrunagar Metro Station, Elevated Viaduct (15.24km ), 

Elevated Station (10 Stations) Including Viaduct Portion within the Stations

and Transition Spans on either side of the Stations (Phase –3C1) in

connection with Ahmedabad Metro Rail Project, Phase -3

2 1 NIT - VOLUME - 1, Notice Inviting Tender VOLUME - 1 , Revised _ Notice Inviting Tender  (the changes are 

highlighted in red font) 

Refer Annexure - 1 of Addendum no. 2

3 1 ITT F1.2 23 (a) A total of three (3) nos. of tenders for DDC works are invited

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026

(ii) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B2/2026

(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026, 

The tender as mentioned above will be evaluated on QCBS (Quality Cum

Cost based Selection) method at same time. However, the maximum of

only two (2) contracts shall be awarded to a single firm or Joint

Venture/Consortium.

(a) A total of three (3) nos. of tenders for DDC works are invited

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026

(ii) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B/2026

(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026,

The tender as mentioned above will be evaluated on QCBS (Quality Cum

Cost based Selection) method at same time. However, the maximum of

only one (1) contracts shall be awarded to a single firm or Joint

Venture/Consortium.

Tender No.GMRC/DDC/ELEV-VDCT+STNS/PH-3C1/2026

Detailed Design Consultancy Services for Metro Corridor from APMC Metro Station to Nehru nagar Metro Station, Elevated Viaduct (15.24km), Elevated Station (10

Stations) Including Viaduct Portion within the Stations and Transition Spans on either side of the Stations (Phase –3C1) in connection with Ahmedabad Metro Rail

Project, Phase -3
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Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as 

4 1 ITT F1.2 24 (b) After completion of the technical evaluation, the price bids will be opened 

sequentially from (i) to (iii) order as mentioned in the above paragraph.

During the opening of price bid, If a bidder is determined to be the H1

(combined score of Technical and financial bid) in any two (2) tenders, the

price bid submitted by such bidder for the remaining tender will not be

opened. Further, if such bidder has secured the highest Technical Score in

the remaining tender, such Technical Score shall not be considered as

highest-ranked technically qualified bidder (T-High) for that tender. In such

case, the next highest Technical Score among the remaining eligible

bidders shall be considered as (T-High) for further evaluation.

(b) After completion of the technical evaluation, the price bids will be

opened sequentially from (i) to (iii) order as mentioned in the above

paragraph. During the opening of price bid, If a bidder is determined to be

the H1 (combined score of Technical and financial bid) in any one (1)

tender, the price bid submitted by such bidder for the remaining tender will

not be opened. Further, if such bidder has secured the highest Technical

Score in the remaining tender, such Technical Score shall not be

considered as highest-ranked technically qualified bidder (T-High) for that

tender. In such case, the next highest Technical Score among the

remaining eligible bidders shall be considered as (T-High) for further

evaluation.

5 1 ITT F1.2 24 (c) However, if the sufficient eligible bidders are not available for award of

the remaining Contract(s), the Employer, at its sole discretion, reserves the

right to consider and award more than two (2) Contracts to any Bidder, in

the interest of timely execution of the Project.

(c) However, if no eligible bidder is available for award of the remaining

tender(s), after excluding the bidders who have been determined as H1 in

earlier opened tenders, the Employer, at its sole discretion, reserves the

right to consider and award more than one (1) tender to any Bidder

considering the QCBS evaluation, in the interest of timely execution of the

Project.

6 1 ITT Annexure - 

16,  

Contract 

Agreemen

t

62 Clause 5

.........

Total Amount for Priced Bill of Quantities in all sections – Contract Price:

(a) Indian Rupees: INR ___________/- (Indian Rupees Fifteen Crore

Eighty Five Lacs Only) and…….

Clause 5

.........

Total Amount for Priced Bill of Quantities in all sections – Contract Price:

(a) Indian Rupees: INR ___________/- (Indian __________________ Only)

and…….

7 2 SCC 10 20 10. Termination of the Contract

10.1 Notice to Contractor

If the contractor fails to carry out any of his obligations, or if the contractor is

not executing the works in accordance with the contract, the engineer may

give notice to the contractor requiring him to make good such failure and

remedy the same within such time as the employer/ engineer may deem to

be reasonable.

10.2 Termination of Contract due to Contractor’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part of

the contract if the contractor or any one of its constituents..........

10. Termination of the Contract

10.1 Notice to Consultant

If the contractor fails to carry out any of his obligations, or if the contractor is

not executing the works in accordance with the contract, the engineer may

give notice to the contractor requiring him to make good such failure and

remedy the same within such time as the employer/ engineer may deem to

be reasonable.

10.2 Termination of Contract due to Consultant’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part

of the contract if the Consultant or any one of its constituents...........

Tender No.GMRC/DDC/ELEV-VDCT+STNS/PH-3C1/2026 Page 2 of 4



S. 

N.

Vol Vol. 

Name

Clause Page 

no.

Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as 

8 2 SCC 14 22 (f) The consultancy firm appointed as DDC / GEC assignment for this

project (i.e. Ahmedabad Metro Rail Project Ph-II) will be allowed to

participate in this DDC tender subject to condition that, the agency cannot

recruit / assign any consultant or employee, who are already / currently

serving on any consultancy assignment of this project of Ahmedabad Metro

Rail Project Ph-II. 

Failure to adhere the aforesaid condition by the tenderer / Member shall

result in to disqualification from the tender process or termination of 

(f) The consultancy firm appointed as DDC / GEC assignment for this

project (i.e. Ahmedabad Metro Rail Project Ph-III) will be allowed to

participate in this DDC tender subject to condition that, the agency cannot

recruit / assign any consultant or employee, who are already / currently

serving on any consultancy assignment of this project of Ahmedabad Metro

Rail Project Ph-III. 

Failure to adhere the aforesaid condition by the tenderer / Member shall

result in to disqualification from the tender process or termination of 
9 2 SCC APPENDI

X-1 

Item No. 1 

of Table-1

26 Note

(4). ** Payment for this item shall be made @ 2.5% per annum, upon

submission of 25 site visit reports made by Team Leader/Lead Architect

each year (stationed at Project site office).

Note

(4).** Payment for this item shall be made @ 2.5% per annum, upon

submission of 12 site visit reports made by Team Leader/Lead Architect

each year (stationed at

Project site office).

10 2 SCC 1 18 1. Changes in Personnel 

New Para (b) Addeded under SCC, Clause 1

(b) Mobilisation of Key Personnel:

The Consultant shall mobilise the Key Personnel mentioned in Claue 5.2.1

Table - A in Scope of Work within 30 (thirty) days from the date of issue of

the Letter of Acceptance (LOA) OR ANY EXTENDED DATE OF

MOBILISATION FOR ANY KEY PERSON DULY APPROVED BY

EMPLOYER .

In case any Key Personnel is not mobilised within the stipulated period of

30 days from the date of issue of LOA , compensation for delayed

mobilisation shall be payable by the Consultant at the rates specified below

for each such Key Personnel for every month or part thereof of delay:

Category of Key Personnel: Compensation for delayed mobilisation

Team Leader / Project Director : Rs. 6.00 lakh per month

Other Key Personnel: Rs. 4.00 lakh per month

For any period of delay of less than one month, the compensation shall be

calculated on a pro-rata basis based on the number of days of delay.
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11 2 SCC 4 18 4. Clause 16.1 & 16.2, Delays and Liquidated Damages

New Para Addeded under SCC, Clause 4

New Para Addeded under SCC, Clause 4

Attributable Delay: During the currency of the Contract, any delay

attributable to the Contractor/Consultant shall be assessed and calculated

by GMRC. In the event of any extension of time, the contractual and

financial implications arising from such attributable delay shall be worked

out by GMRC and dealt with in accordance with the provisions of the

Contract.

12 2 SoW  - VOLUME - 2 , Scope of Work VOLUME - 2 , Revised _ Scope of Work  (the changes are highlighted in 

red font) 

Refer Annexure - 2 of Addendum no. 2

13 3 Financial 

Package

VOLUME - 3 , Financial Package VOLUME - 3, Revised _ Financial Package  (the changes are highlighted 

in red font) 

Refer Annexure - 3 of Addendum no. 2

14 1 NIT 1.1.2 (e ) 3 1.1.2 (e) Download of Tender Document = From 11-08-2026 to 09-10-2026 

(up to 15:00 hrs) on e-tendering website https://tender.nprocure.com. For

further information in this regard bidders are advised to contact No. +91 79

23248572, Extension 526 / 527

1.1.2 (e) Download of Tender Document = From 11-08-2026 to 16-10-

2026 (up to 15:00 hrs) on e-tendering website https://tender.nprocure.com.

For further information in this regard bidders are advised to contact No. +91

79 23248572, Extension 526 / 527

15 1 NIT 1.1.2 (j) 4 1.1.2 (j) Last date and time of submission of E-Tender (Technical & 

Financial Bid online) = 09-10-2026, 15:00 Hrs 

1.1.2 (j) Last date and time of submission of E-Tender (Technical & 

Financial Bid online) = 16-10-2026, 15:00 Hrs 
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