Detailed Design Consultancy Services for Metro Corridor from APMC Metro Station to Nehru nagar Metro Station, Elevated Viaduct (15.24km), Elevated Station (10
Stations) Including Viaduct Portion within the Stations and Transition Spans on either side of the Stations (Phase —3C1) in connection with Ahmedabad Metro Rail
Project, Phase -3

Tender No.GMRC/DDC/ELEV-VDCT+STNS/PH-3C1/2026

ADDENDUM NO: 2, DATED: 30/09/2026

S. | Vol Vol. Clause | Page |Clause Description (relevant portion) as existing in the Bid Documents | Clause Description (relevant portion) as amended now to be read as
N. Name no.
1 ]1t03 NIT, - - Detailed Design Consultancy Services for Metro cum RRTS Hybrid Corridor|Detailed Design Consultancy Services for Metro Corridor from APMC
ITT, from APMC Metro Station to Rakhial Metro Station, Elevated Viaduct (14.5(Metro Station to Nehrunagar Metro Station, Elevated Viaduct (15.24km),
FoT, km), Elevated Station (11 Stations) including viaduct portion within the|Elevated Station (10 Stations) Including Viaduct Portion within the Stations
SoWw, Stations and transition spans on either side of the Stations (Phase - 3C1) inland Transition Spans on either side of the Stations (Phase —3C1) in
GCC & connection with Ahmedabad Metro Rail Project, Phase - 3” connection with Ahmedabad Metro Rail Project, Phase -3
SCC,
Fin.
Package
2 1 NIT - VOLUME - 1, Notice Inviting Tender VOLUME - 1, Revised _ Notice Inviting Tender (the changes are
highlighted in red font)
Refer Annexure - 1 of Addendum no. 2
3 1 ITT F1.2 23 |(a) A total of three (3) nos. of tenders for DDC works are invited|(a) A total of three (3) nos. of tenders for DDC works are invited

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026
(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B2/2026
(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026,

The tender as mentioned above will be evaluated on QCBS (Quality Cum
Cost based Selection) method at same time. However, the maximum of
only two (2) contracts shall be awarded to a single firm or Joint
Venture/Consortium.

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026
(if) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B/2026
(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026,

The tender as mentioned above will be evaluated on QCBS (Quality Cum
Cost based Selection) method at same time. However, the maximum of
only one (1) contracts shall be awarded to a single firm or Joint
Venture/Consortium.
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ITT

F1.2

24

(b) After completion of the technical evaluation, the price bids will be opened
sequentially from (i) to (iii) order as mentioned in the above paragraph.
During the opening of price bid, If a bidder is determined to be the H1
(combined score of Technical and financial bid) in any two (2) tenders, the
price bid submitted by such bidder for the remaining tender will not be
opened. Further, if such bidder has secured the highest Technical Score in
the remaining tender, such Technical Score shall not be considered as
highest-ranked technically qualified bidder (T-High) for that tender. In such
case, the next highest Technical Score among the remaining eligible
bidders shall be considered as (T-High) for further evaluation.

(b) After completion of the technical evaluation, the price bids will be
opened sequentially from (i) to (iii) order as mentioned in the above
paragraph. During the opening of price bid, If a bidder is determined to be
the H1 (combined score of Technical and financial bid) in any one (1)
tender, the price bid submitted by such bidder for the remaining tender will
not be opened. Further, if such bidder has secured the highest Technical
Score in the remaining tender, such Technical Score shall not be
considered as highest-ranked technically qualified bidder (T-High) for that
tender. In such case, the next highest Technical Score among the
remaining eligible bidders shall be considered as (T-High) for further
evaluation.

ITT

F1.2

24

(c) However, if the sufficient eligible bidders are not available for award of
the remaining Contract(s), the Employer, at its sole discretion, reserves the
right to consider and award more than two (2) Contracts to any Bidder, in
the interest of timely execution of the Project.

(c) However, if no eligible bidder is available for award of the remaining
tender(s), after excluding the bidders who have been determined as H1 in
earlier opened tenders, the Employer, at its sole discretion, reserves the
right to consider and award more than one (1) tender to any Bidder|
considering the QCBS evaluation, in the interest of timely execution of the
Project.

ITT

Annexure

16,
Contract
Agreemen
t

62

Clause 5

Total Amount for Priced Bill of Quantities in all sections — Contract Price:

(a) Indian Rupees: INR /- (Indian Rupees Fifteen Crore
Eighty Five Lacs Only) and.......

Clause 5
Total Amount for Priced Bill of Quantities in all sections — Contract Price:
(a) Indian Rupees: INR /- (Indian Only)

SCC

10

20

10. Termination of the Contract

10.1 Notice to Contractor

If the contractor fails to carry out any of his obligations, or if the contractor is
not executing the works in accordance with the contract, the engineer may
give notice to the contractor requiring him to make good such failure and
remedy the same within such time as the employer/ engineer may deem to
be reasonable.

10.2 Termination of Contract due to Contractor’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part of
the contract if the contractor or any one of its constituents..........

10. Termination of the Contract

10.1 Notice to Consultant

If the contractor fails to carry out any of his obligations, or if the contractor is
not executing the works in accordance with the contract, the engineer may|
give notice to the contractor requiring him to make good such failure and
remedy the same within such time as the employer/ engineer may deem to
be reasonable.

10.2 Termination of Contract due to Consultant’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part
of the contract if the Consultant or any one of its constituents...........
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SCC

14

22

(f) The consultancy firm appointed as DDC / GEC assignment for this
project (i.e. Ahmedabad Metro Rail Project Ph-ll) will be allowed to
participate in this DDC tender subject to condition that, the agency cannot
recruit / assign any consultant or employee, who are already / currently
serving on any consultancy assignment of this project of Ahmedabad Metro
Rail Project Ph-II.

Failure to adhere the aforesaid condition by the tenderer / Member shall
result in to disqualification from the tender process or termination of

(f) The consultancy firm appointed as DDC / GEC assignment for this
project (i.e. Ahmedabad Metro Rail Project Ph-lll) will be allowed to
participate in this DDC tender subject to condition that, the agency cannot
recruit / assign any consultant or employee, who are already / currently,
serving on any consultancy assignment of this project of Ahmedabad Metro
Rail Project Ph-II1.

Failure to adhere the aforesaid condition by the tenderer / Member shall
result in to disqualification from the tender process or termination of

SCC

APPENDI
X-1
Iltem No. 1
of Table-1

26

Note

(4). * Payment for this item shall be made @ 2.5% per annum, upon
submission of 25 site visit reports made by Team Leader/Lead Architect
each year (stationed at Project site office).

Note

(4).** Payment for this item shall be made @ 2.5% per annum, upon
submission of 12 site visit reports made by Team Leader/Lead Architect
each year (stationed at

Project site office).

10 2

SCC

18

1. Changes in Personnel
New Para (b) Addeded under SCC, Clause 1

(b) Mobilisation of Key Personnel:

The Consultant shall mobilise the Key Personnel mentioned in Claue 5.2.1
Table - A in Scope of Work within 30 (thirty) days from the date of issue of
the Letter of Acceptance (LOA) OR ANY EXTENDED DATE OF
MOBILISATION FOR ANY KEY PERSON DULY APPROVED BY
EMPLOYER .

In case any Key Personnel is not mobilised within the stipulated period of]
30 days from the date of issue of LOA , compensation for delayed
mobilisation shall be payable by the Consultant at the rates specified below
for each such Key Personnel for every month or part thereof of delay:

Category of Key Personnel: Compensation for delayed mobilisation
Team Leader / Project Director : Rs. 6.00 lakh per month
Other Key Personnel: Rs. 4.00 lakh per month

For any period of delay of less than one month, the compensation shall be
calculated on a pro-rata basis based on the number of days of delay.
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S. | Vol Vol. Clause | Page |Clause Description (relevant portion) as existing in the Bid Documents | Clause Description (relevant portion) as amended now to be read as
N. Name no.
11 2 SCC 4 18 [4. Clause 16.1 & 16.2, Delays and Liquidated Damages New Para Addeded under SCC, Clause 4
New Para Addeded under SCC, Clause 4
Attributable Delay: During the currency of the Contract, any delay
attributable to the Contractor/Consultant shall be assessed and calculated
by GMRC. In the event of any extension of time, the contractual and
financial implications arising from such attributable delay shall be worked
out by GMRC and dealt with in accordance with the provisions of the
Contract.
12 2 SoWw - VOLUME - 2, Scope of Work VOLUME - 2, Revised _ Scope of Work (the changes are highlighted in
red font)
Refer Annexure - 2 of Addendum no. 2
13 3 |Financial VOLUME - 3, Financial Package VOLUME - 3, Revised _ Financial Package (the changes are highlighted
Package in red font)
Refer Annexure - 3 of Addendum no. 2
14 1 NIT 1.1.2 (e) 3 1.1.2 () Download of Tender Document = From 11-08-2026 to 09-10-2026(1.1.2 (e) Download of Tender Document = From 11-08-2026 to 16-10-
(up to 15:00 hrs) on e-tendering website https://tender.nprocure.com. For|2026 (up to 15:00 hrs) on e-tendering website https://tender.nprocure.com.
further information in this regard bidders are advised to contact No. +91 79|For further information in this regard bidders are advised to contact No. +91
23248572, Extension 526 / 527 79 23248572, Extension 526 / 527
15 1 NIT 1.1.2 (j) 4 1.1.2 (j) Last date and time of submission of E-Tender (Technical & 1.1.2 (j) Last date and time of submission of E-Tender (Technical &
Financial Bid online) = 09-10-2026, 15:00 Hrs Financial Bid online) = 16-10-2026, 15:00 Hrs
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