
ADDENDUM NO: 2, DATED: 30/09/2026

S. 

N.

Vol Vol. 

Name

Clause Page 

no.

Clause Description (relevant portion) as existing in the Bid Documents Clause Description (relevant portion) as amended now to be read as 

1 1 to 3 NIT, 

ITT, 

FoT, 

SoW, 

GCC & 

SCC,

Fin. 

Pack.

 -  - Detailed Design Consultancy Services for Metro Cum RRTS Hybrid Corridor

from Vakil Bridge Metro Station to Badrabad Metro Station, Elevated

Viaduct (12.38 km), Elevated Station (6 Stations) including Viaduct portion

within the Stations and transition spans on either side of the Stations (Phase -

3B2), 02 nos. of Depot Cum Workshop and Staff quarters in connection with

Ahmedabad Metro Rail Project, Phase - 3

Detailed Design Consultancy Services for Metro corridor from Shilaj circle to

Badrabad Metro station, Elevated viaduct (12.527km), Elevated station (7 

stations) including viaduct portion within the stations and transition spans on

either side of the Stations, 2 nos. of Depot cum Workshop and Staff quarter

(Phase - 3B) in connection with Ahmedabad Metro Rail Project, Phase - 3

2 1 NIT - VOLUME - 1, Notice Inviting Tender VOLUME - 1 , Revised _ Notice Inviting Tender  (the changes are 

highlighted in red font) 

Refer Annexure - 1 of Addendum no. 2

3 1 ITT F1.2 23 (a) A total of three (3) nos. of tenders for DDC works are invited

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026

(ii) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B2/2026

(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026, 

The tender as mentioned above will be evaluated on QCBS (Quality Cum Cost

based Selection) method at same time. However, the maximum of only two 

(2) contracts shall be awarded to a single firm or Joint Venture/Consortium.

(a) A total of three (3) nos. of tenders for DDC works are invited

simultaneously, the tender no. of same are mentioned as below;

(i) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C2/2026

(ii) Tender no. GMRC/DDC/ELEV-VDCT+STNS & DEPOTS/PH-3B/2026

(iii) Tender no. GMRC/DDC/ELEV-VDCT+STNS /PH-3C1/2026,

The tender as mentioned above will be evaluated on QCBS (Quality Cum Cost

based Selection) method at same time. However, the maximum of only one 

(1) contracts shall be awarded to a single firm or Joint Venture/Consortium.

Tender No.GMRC/DDC/ELEV-VDCT+STNS/PH-3B/2026

Detailed Design Consultancy Services for Metro corridor from Shilaj circle to Badrabad Metro station, Elevated viaduct (12.527km), Elevated station (7 stations)

including viaduct portion within the stations and transition spans on either side of the Stations, 2 nos. of Depot cum Workshop and Staff quarter (Phase - 3B) in

connection with Ahmedabad Metro Rail Project, Phase - 3
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4 1 ITT F1.2 24 (b) After completion of the technical evaluation, the price bids will be opened

sequentially from (i) to (iii) order as mentioned in the above paragraph. During

the opening of price bid, If a bidder is determined to be the H1 (combined

score of Technical and financial bid) in any two (2) tenders, the price bid

submitted by such bidder for the remaining tender will not be opened. Further,

if such bidder has secured the highest Technical Score in the remaining

tender, such Technical Score shall not be considered as highest-ranked

technically qualified bidder (T-High) for that tender. In such case, the next

highest Technical Score among the remaining eligible bidders shall be

considered as (T-High) for further evaluation.

(b) After completion of the technical evaluation, the price bids will be opened

sequentially from (i) to (iii) order as mentioned in the above paragraph. During

the opening of price bid, If a bidder is determined to be the H1 (combined

score of Technical and financial bid) in any one (1) tender, the price bid

submitted by such bidder for the remaining tender will not be opened. Further,

if such bidder has secured the highest Technical Score in the remaining

tender, such Technical Score shall not be considered as highest-ranked

technically qualified bidder (T-High) for that tender. In such case, the next

highest Technical Score among the remaining eligible bidders shall be

considered as (T-High) for further evaluation.

5 1 ITT F1.2 24 (c) However, if the sufficient eligible bidders are not available for award of the

remaining Contract(s), the Employer, at its sole discretion, reserves the right

to consider and award more than two (2) Contracts to any Bidder, in the

interest of timely execution of the Project.

(c) However, if no eligible bidder is available for award of the remaining

tender(s), after excluding the bidders who have been determined as H1 in

earlier opened tenders, the Employer, at its sole discretion, reserves the right

to consider and award more than one (1) tender to any Bidder considering the

QCBS evaluation, in the interest of timely execution of the Project.

6 1 ITT Annexure 

- 16,  

Contract 

Agreeme

nt

62 Clause 5

.........

Total Amount for Priced Bill of Quantities in all sections – Contract Price:

(a) Indian Rupees: INR ___________/- (Indian Rupees Fifteen Crore Eighty

Five Lacs Only) and…….

Clause 5

.........

Total Amount for Priced Bill of Quantities in all sections – Contract Price:

(a) Indian Rupees: INR ___________/- (Indian __________________ Only)

and…….

7 2 SCC 10 20 10. Termination of the Contract

10.1 Notice to Contractor

If the contractor fails to carry out any of his obligations, or if the contractor is

not executing the works in accordance with the contract, the engineer may give

notice to the contractor requiring him to make good such failure and remedy

the same within such time as the employer/ engineer may deem to be

reasonable.

10.2 Termination of Contract due to Contractor’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part of

the contract if the contractor or any one of its constituents..........

10. Termination of the Contract

10.1 Notice to Consultant

If the contractor fails to carry out any of his obligations, or if the contractor is

not executing the works in accordance with the contract, the engineer may

give notice to the contractor requiring him to make good such failure and

remedy the same within such time as the employer/ engineer may deem to be

reasonable.

10.2 Termination of Contract due to Consultant’s Default

10.3 Conditions leading to termination of contract

The employer shall be entitled to terminate the contract as a whole or part of

the contract if the Consultant or any one of its constituents...........
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8 2 SCC 14 22 (f) The consultancy firm appointed as DDC / GEC assignment for this project

(i.e. Ahmedabad Metro Rail Project Ph-II) will be allowed to participate in this

DDC tender subject to condition that, the agency cannot recruit / assign any

consultant or employee, who are already / currently serving on any

consultancy assignment of this project of Ahmedabad Metro Rail Project Ph-II. 

Failure to adhere the aforesaid condition by the tenderer / Member shall result

in to disqualification from the tender process or termination of contract, if

awarded.

(f) The consultancy firm appointed as DDC / GEC assignment for this project

(i.e. Ahmedabad Metro Rail Project Ph-III) will be allowed to participate in this

DDC tender subject to condition that, the agency cannot recruit / assign any

consultant or employee, who are already / currently serving on any

consultancy assignment of this project of Ahmedabad Metro Rail Project Ph-III. 

Failure to adhere the aforesaid condition by the tenderer / Member shall result

in to disqualification from the tender process or termination of contract, if

awarded.

9 2 SCC APPENDI

X-1 

Item No. 

1 of Table-

1

26 Note

(4). ** Payment for this item shall be made @ 2.5% per annum, upon

submission of 25 site visit reports made by Team Leader/Lead Architect each

year (stationed at Project site office).

Note

(4).** Payment for this item shall be made @ 2.5% per annum, upon

submission of 12 site visit reports made by Team Leader/Lead Architect each

year (stationed at

Project site office).

10 2 SCC 1 18 1. Changes in Personnel 

New Para (b) Addeded under SCC, Clause 1

(b) Mobilisation of Key Personnel:

The Consultant shall mobilise the Key Personnel mentioned in Claue 5.2.1

Table - A in Scope of Work within 30 (thirty) days from the date of issue of the

Letter of Acceptance (LOA) OR ANY EXTENDED DATE OF MOBILISATION

FOR ANY KEY PERSON DULY APPROVED BY EMPLOYER .

In case any Key Personnel is not mobilised within the stipulated period of 30

days from the date of issue of LOA , compensation for delayed mobilisation

shall be payable by the Consultant at the rates specified below for each such

Key Personnel for every month or part thereof of delay:

Category of Key Personnel: Compensation for delayed mobilisation

Team Leader / Project Director : Rs. 6.00 lakh per month

Other Key Personnel: Rs. 4.00 lakh per month

For any period of delay of less than one month, the compensation shall be

calculated on a pro-rata basis based on the number of days of delay.
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11 2 SCC 4 18 4. Clause 16.1 & 16.2, Delays and Liquidated Damages

New Para Addeded under SCC, Clause 4

New Para Addeded under SCC, Clause 4

Attributable Delay: During the currency of the Contract, any delay attributable

to the Contractor/Consultant shall be assessed and calculated by GMRC. In

the event of any extension of time, the contractual and financial implications

arising from such attributable delay shall be worked out by GMRC and dealt

with in accordance with the provisions of the Contract.

12 2 SoW  - VOLUME - 2 , Scope of Work VOLUME - 2 , Revised _ Scope of Work  (the changes are highlighted in red 

font) 

Refer Annexure - 2 of Addendum no. 2

13 3 Financial 

Package

VOLUME - 3 , Financial Package VOLUME - 3, Revised _ Financial Package  (the changes are highlighted in 

red font) 

Refer Annexure - 3 of Addendum no. 2

14 1 NIT 1.1.2 (e ) 3 1.1.2 (e) Download of Tender Document = From 11-08-2026 to 09-10-2026 

(up to 15:00 hrs) on e-tendering website https://tender.nprocure.com. For

further information in this regard bidders are advised to contact No. +91 79

23248572, Extension 526 / 527

1.1.2 (e) Download of Tender Document = From 11-08-2026 to 16-10-2026 

(up to 15:00 hrs) on e-tendering website https://tender.nprocure.com. For

further information in this regard bidders are advised to contact No. +91 79

23248572, Extension 526 / 527

15 1 NIT 1.1.2 (j) 4 1.1.2 (j) Last date and time of submission of E-Tender (Technical & Financial 

Bid online) = 09-10-2026, 15:00 Hrs 

1.1.2 (j) Last date and time of submission of E-Tender (Technical & Financial 

Bid online) = 16-10-2026, 15:00 Hrs 
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